
Work Order Bid (ID)

WO/15015SE7190/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1970 Rancher built over full unfinished basement, 200 amp Cutler Hammer breaker box in kitchen

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE7190AuditAudit Name:

CLIENT INFORMATION

15015SE7190Client ID:

AGENCY INFORMATION

South East TN. Human Resource Agency (423) 949-2191

(423) 949-4023(PO Box 909) 1012 Resource Road

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Bloodworth, Darrell Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:
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Measures
Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Blower door 3438 Target 1652

Leakage noted from: Window AC, Sliding glass door, Door DR2, under 
kitchen sink, hole above kitchen range, door to basement, AC return and 
ductwork, Attic access.

Components Inspected

#

1

Infiltration Reduction1 1786CFMLabor

Infiltration Reduction1 1786CFMMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 Basement

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 2x8 16oc, unfinished basement

Components Inspected

#

2

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

1 912SqFtInsulation

Floor Insulation  - 
Fiberglass Faced Batt - 
R-19

2 912SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Refrigerator Rplcmnt

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 18cuft using less than 387kWh/yr,
properly dispose of existing refrigerator

Components Inspected

#

3

Energy Star - Any10 1EachRefrigerators

Installation Labor11 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-30 Attic

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Properly close junction box toward front of house from access, requires 
baffles for vented soffitt

Components Inspected

#

4

Attic Insulation  - 
Fiberglass, Blown - R-30

1 912SqFtInsulation

Attic Insulation  - 
Fiberglass, Blown - R-30

1 912SqFtLabor

Close junction box2 1EachHealth and Safety 

Close junction box2 1EachLabor

Install baffles3 76Linear 
Foot

Labor

Install baffles3 76Linear 
Foot

Insulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Replace A/C HVAC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Measures 5 and 6 equals NG Gaspak Unit
Replace NG Gaspak unit, contractor to determine proper sizing using Manual 
J, Seal all ductwork, seal off registers going to basement, to include digital 
thermostat, remove and dispose of existing unit, remove and dispose of 
window AC, remove and dispose of vented gas heater in basement

Components Inspected

#

5

NG Gaspak Unit1 1EachCooling Equipmen

NG Gaspak Unit2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace Htg. System HVAC

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Measures 5 and 6 equals NG Gaspak Unit
Replace NG Gaspak unit, contractor to determine proper sizing using Manual 
J, Seal all ductwork, seal off registers going to basement, to include digital 
thermostat, remove and dispose of existing unit, remove and dispose of 
window AC, remove and dispose of vented gas heater in basement

Components Inspected

#

6

NG Gaspak Unit1 1EachHeating Equipmen

NG Gaspak Unit2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 5 of 7

Client ID: 15015SE7190

WO/15015SE7190/1
Work Order Bid (ID)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 4/6/2012



CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

CO monitor1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Vent dryer thru block basement wall

Components Inspected

#

8

less than 6 feet1 1EachHealth and Safety 

Vent dryer1 1Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install Kitchen Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Vent to outside

Components Inspected

#

9

30 inch exhaust fan with 
vent assembly

1 1EachHealth and Safety 

Install kitchen exhaust 
fan

1 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace water heater

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Properly dispose of existing water heater

Components Inspected

#

10

Install water heater1 1EachLabor

40 gal NG direct vent 
water heater

1 1EachHealth and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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